| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 401 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 430, 273. 02 RQUTE : SR 14
CALL CRDER : 401 CONTRACT ID : B -27172-D COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 07/29/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 4237011
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC $ 441, 954. 35 100. 0000%
2 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 457, 053. 80 103. 4165%
| (1) 35- 1523985 | (2) 35-1386990 |
| WRTZ & YATES, |NC. | ISOM JACK CONSTRUCTION CO |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeaeaas
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ | |
0001 105- 06845 LUMP| 7000. 00000 7000. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MS | 2000. 00000 12000. 00| 2450. 00000 14700. 00|
FI ELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110- 01001 LUMP|  25000. 00000 25000. 00]  20000. 00000 20000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02240 244.000 SYS | 20. 00000 4880. 00| 21. 00000 5124. 00|
PAVEMENT REMOVAL | | I
0007 202-02241 508.000 LFT | 6. 50000 3302. 00| 7.67000 3896. 36|
GUARDRAI L, REMOVE | | |
0008 202-51133 245.000 LFT | 6. 00000 1470. 00| 8. 00000 1960. 00|
RAI LI NG REMOVE | | |
0009 202-51328 LUMP|  56000. 00000 56000. 00]  80000. 00000 80000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS [ | |
0010 203-02070 150. 000 CYS | 15. 00000 2250. 00| 20. 00000 3000. 00|
BORROW | | [
0011 302-07455 45.000 CYS | 30. 00000 1350. 00| 28. 00000 1260. 00|
DENSE GRADED SUBBASE | | |
0012 304-07493 196. 000 TON | 110. 00000 21560. 00| 120. 00000 23520. 00|
W DENI NG W TH HMVA, TYPE B | | |
0013 306- 08043 620.000 SYS | 8. 00000 4960. 00| 8. 00000 4960. 00|
M LLI NG TRANSI TI ON | | |
0014 406- 05521 1400. 000 SYS | 0. 10000 140. 00| 0. 25000 350. 00|
ASPHALT FOR TACK COAT | | |
0015 502- 06329 10.000 SYS | 120. 00000 1200. 00| 115. 00000 1150. 00|

PCCP, 12 IN | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 401 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 430, 273. 02 ROUTE : SR 14
CALL ORDER : 401 CONTRACT ID: B -27172-D COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351523985 | (2) 35 1386990 [
| WRTZ & YATES, |NC. [1SOM JACK CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e e e e e e e e e e e e e emeemeeoo-
0016 601-01128 4.000 EACH 1450. 00000 5800. 00| 1425. 00000 5700. 00|
GUARDRAI L TRANS TI ON TYPE WGB | | |
0017 601-01626 1.000 EACH 1850. 00000 1850. 00| 1985. 00000 1985. 00|
GUARDRAI L CONNECTCR SYSTEM W BEAM | | [
CURVED, 2 | | |
0018 601-01846 1.000 EACH 2070. 00000 2070. 00| 2200. 00000 2200. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0019 601-06037 1.000 EACH 875. 00000 875. 00| 975. 00000 975. 00|
GUARDRAI L END TREATMENT, | | | |
0020 601-07024 2.000 EACH 7420. 00000 14840. 00| 9300. 00000 18600. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | [
0021 601-94689 2.000 EACH 2369. 00000 4738. 00| 2895. 00000 5790. 00|
GUARDRAI L END TREATMENT, OS | [ [
0022 601-97774 1.000 EACH 1100. 00000 1100. 00| 1350. 00000 1350. 00|
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | | |
0023 601-99105 400.000 LFT | 15. 00000 6000. 00| 15. 05000 6020. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ |
0024 602- 06639 200.000 LFT | 25. 00000 5000. 00| 23. 00000 4600. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0025 602- 06646 420.000 LFT | 20. 00000 8400. 00| 22. 00000 9240. 00|
TEMPORARY CONCRETE BARRI ER | | |
0026 602-06729 9.000 EACH 20. 00000 180. 00| 12. 00000 108. 00|
BARRI ER DELI NEATOR | | |
0027 607-95754 243.000 LFT | 10. 00000 2430. 00| 45. 00000 10935. 00|
PAVED S| DE DI TCH, BREAK | | |
0028 609- 06259 254.000 SYS | 52. 00000 13208. 00| 53. 00000 13462. 00|
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
I'N. I | I
0029 610-07487 250.000 TON | 107. 00000 26750. 00| 97. 00000 24250. 00|
HVA FOR APPROACHES, TYPE B | |
0030 616-02320 333.000 SYS | 4.00000 1332. 00| 4. 00000 1332. 00|
GEOTEXTI LES | | [
0031 616-05689 195.000 TON | 50. 00000 9750. 00| 65. 00000 12675. 00|
Rl PRAP, CLASS 2 [ [ [
0032 616- 06405 20.000 TON | 25. 00000 500. 00| 22. 00000 440. 00|
Rl PRAP, REVETMENT | | |
0033 702-04433 40.000 EACH 15. 00000 600. 00| 20. 00000 800. 00|
FLOOR DRAIN, PVC, 6 IN. | | |
0034 703-51030 7925.000 LBS | 1. 00000 7925. 00| 0. 65000 5151. 25|

REI NFORCI NG STEEL [



SI GN PCST, SQUARE, 1, REINFORCED ANCHCOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 401 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 430, 273. 02 ROUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -27172-D COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351523985 | (2) 35 1386990 [
| WRTZ & YATES, |NC. | 1SOM JACK CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeoo-
0035 703-51032 25289.000 LBS | 1. 00000 25289. 00| 0. 70000 17702. 30|
REI NFORCI NG STEEL, EPOXY COATED | | |
0036 703-97703 82.000 EACH 15. 00000 1230. 00| 15. 00000 1230. 00|
THREADED BAR SPLI CE, EPOXY COATED | | |
0037 704-51002 57.200 CYS | 800. 00000 45760. 00| 450. 00000 25740. 00|
CONCRETE, C, SWPERSTRUCTURE | | |
0038 706-05733 4.000 EACH 1600. 00000 6400. 00| 1300. 00000 5200. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, VBC | | [
0039 706-51020 23.200 CYS | 600. 00000 13920. 00| 410. 00000 9512. 00|
CONCRETE, C, RAILING | | |
0040 709-51821 LUMP| 4400. 00000 4400. 00| 5500. 00000 5500. 00|
SURFACE SEAL | | |
0041 710-51870 20.000 SFT | 30. 00000 600. 00| 50. 00000 1000. 00|
REPO NTI NG MASONRY | N STRUCTURES | | |
0042 722-51842 574.000 SYS | 50. 00000 28700. 00 45. 00000 25830. 00|
BRI DGE DECK OVERLAY | | |
0043 722-51846 3.300 CYS | 330. 00000 1089. 00| 330. 00000 1089. 00|
BRI DGE DECK OVERLAY, ADDI Tl ONAL | [
0044 722-51852 258.000 SFT | 12. 00000 3096. 00| 12. 00000 3096. 00|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0045 722-60824 526.000 SYS | 8. 50000 4471. 00| 7. 25000 3813. 50|
SURFACE M LLI NG | | |
0046 801-01851 LUMP|  28500. 00000 28500. 00|  30000. 00000 30000. 00|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0047 801-06203 840.000 LFT | 0. 58000 487. 20 0. 72000 604. 80|
TEMPORARY PAVEMENT MARKI NG, 4 | N. | |
0048 801-06207 6220.000 LFT | 1. 00000 6220. 00| 1. 00000 6220. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
41N, | | |
0049 801- 06577 34.000 LFT | 6. 00000 204. 00| 7.00000 238. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
24 IN. [ [ [
0050 801-06640 19.000 EACH 120. 00000 2280. 00| 110. 00000 2090. 00|
CONSTRUCTI ON SIGN, A | | |
0051 801-06645 10. 000 EACH 60. 00000 600. 00| 50. 00000 500. 00|
CONSTRUCTI ON SIGN, B | | |
0052 801-06775 LUMP| 6000. 00000 6000.00]  18000. 00000 18000. 00|
MAI NTAI NI NG TRAFFI C | | [
0053 801-07119 56.000 LFT | 20. 00000 1120. 00| 17. 00000 952. 00|
BARRI CADE, I11-B [ | [
0054 802-05701 13.000 LFT | 30. 00000 390. 00| 13. 00000 169. 00|
I
|

BASE



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 401 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 430, 273. 02 ROUTE : SR 14
CALL CRDER : 401 CONTRACT ID : B -27172-D COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351523985 | (2) 35 1386990 [
| WRTZ & YATES, |NC. | 1'SOM JACK CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0055 802-07058 1.000 EACH 200. 00000 200. 00| 425. 00000 425. 00|
SIGN, SHEET ASSEMBLY, RELOCATE | [ |
0056 802-07059 4.000 EACH 50. 00000 200. 00| 50. 00000 200. 00|
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0057 802-07060 1.000 EACH 200. 00000 200. 00| 50. 00000 50. 00|
SIGN, SHEET, RELOCATE | [ [
0058 808-06703 1473.000 LFT | 0. 60000 883. 80| 0. 73000 1075. 29|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0059 808-06716 1545.000 LFT | 0. 43000 664. 35| 0. 52000 803. 40|
LI NE, REMOVE | | |
0060 808- 75051 350.000 LFT | 1. 90000 665. 00| 2.10000 735. 00|
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
41N | | |
0061 808- 75054 350. 000 LFT | 1. 90000 665. 00| 2. 10000 735. 00|
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | |
4 1IN | | [
0062 808- 75245 3230.000 LFT | 0. 60000 1938. 00| 0. 73000 2357. 90|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
IN | | |
0063 808- 75996 11.000 EACH 20. 00000 220. 00| 35. 00000 385. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | [ [
REMOVE | | |
0064 808- 75998 11.000 EACH 100. 00000 1100. 00| 115. 00000 1265. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 441,954 35| $ 457, 053. 80|
------------------------------------------ o m m o e et et e e et e e e e e e e e et e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 441,954, 35| $  457,053. 80|




ENG NEER S ESTI MATE: $
CALL ORDER : 421

LETTI NG DATE : 08/17/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

759, 660. 82

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :
CONTRACT TI ME :

B -27451-B

CRAWFCRDSVI LLE DI STRI CT
07/ 15/05 CQOWLETION DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

VAR QUS
VARl QUS

9999037

DATE : 08/27/04

PAGE : 421 -1

1 35-1131315
2  35-1602596
3  35-1645115
4  36-3526376
5 20- 0006209
6  36-3350477
7  36-2726271

FI VE STAR PAI NTI NG

I NC.

I CARUS | NDUSTRI AL PAI NTI NG
THREE STAR PAI NTI NG
ERA VALDI VI A CONTRACTORS | NC. & SUBSI DI ARY
MANTA | NDUSTRI AL | NC.
EAGLE PAI NTI NG & MAI NTENANCE
DAGLAS, A G PAINTING CO

760, 000.

100. 0000%
103. 3657%
105. 1810%
107. 1180%
108. 9494%
114. 3452%
125.2917%

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

BRI DGE STEEL PAI NTI NG

SECTI ON 0001

0001 105-07577
CELLULAR SERVI CE
0002 110-01001

10. 000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0003 619-05926

ENVI RONVENTAL CONTRQOL

0004 619-05926

ENVI RONMVENTAL CONTRCL

0005 619-05926

ENVI RONMVENTAL CONTRQL

0006 619-05926

ENVI RONMVENTAL CONTRCL

0007 619-05926

ENVI RONVENTAL CONTRQL

0008 619-05926

ENVI RONVENTAL CONTRQL

0009 619-05926

ENVI RONVENTAL CONTRQL

0010 619-05926

ENVI RONVENTAL CONTRQOL

0011 619-05926

ENVI RONVENTAL CONTRQOL

0012 619-51859
PAI NT STEEL BRI DGE ,

STR

STR.

STR

STR

STR

STR

STR

STR

STR

& 6 6 8 6 56 &

STR NO 1

| (1) 351131315
| FI VE STAR PAINTING | NC.

I
LUVP|

I
LUVP|

I
LUWP)

LUI\/P||
LUI\/PI
LUI\/PI
LUI\/P||
LUI\/P||
|.U|VP|I
LUVP||

I
LUMP|
I

100.

25000.

1000.

1000.

1000.

1000.

1000.

500.

500.

1000.

1000.

18639.

UNIT PR CE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

(2) 35-1602596
| CARUS | NDUSTRI AL PAI NTI NG

I
ANOUNT]

| (3) 35-1645115

| THREE STAR PAI NTI NG

AMOUNT| UNIT PRI CE UNI'T PRI CE AMOUNT

e L L L T LT
1000.00, 100. 00000 lOO0.00I 100. 00000 1000. 00
25000.00{ 31350. 00000 31350.001 33220.00000 33220. 00
1000.00; 500. 00000 500.00I 537. 72000 537.72
1000.00: 500. 00000 SO0.00l 20. 26000 20. 26
lOO0.00; 500. 00000 500.00I 595. 86000 595. 86
1000.001 500. 00000 500.001 593. 13000 593. 13
1000.005 500. 00000 500.001 631. 89000 631. 89
500.00# 500. 00000 500.001 289. 06000 289. 06
500.00# 500. 00000 500.00I 289. 06000 289. 06
1000.00: 500. 00000 500.00I 195. 38000 195. 38
1000.00# 500. 00000 500.00I 848. 00000 848. 00
18639.00“ 25000. 00000 25000.00; 10485. 69000 10485. 69



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 421 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 759, 660. 82 RQUTE : VAR QUS
CALL CRDER @ 421 CONTRACT ID : B -27451-B COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT

SET-ASI DE :

| (1) 35-1131315

| (2) 35 1602596 | (3) 35-1645115
| FI'VE STAR PAINTING | NC. |

CARUS | NDUSTRI AL PAINTING | THREE STAR PAI NTI NG

—_—

LINE NO/ |TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e ot o e e e et e e et e e o e e e e e e e et e e e e e e e e e meemeemeeooo-

0013 619-51859 LUVP| 9150. 00000 9150.00]  10000. 00000 10000. 00| 4139. 22000 4139. 22
PAINT STEEL BRIDGE , STR NO 2 [ [ [

0014 619-51859 LUMP|  28077. 00000 28077.00|  28950. 00000 28950. 00|  11619. 21000 11619. 21
PAINT STEEL BRIDGE , STR NO 3 | | [

0015 619-51859 LUMP|  28077. 00000 28077.00|  27000. 00000 27000. 00|  11573. 70000 11573. 70
PAINT STEEL BRIDGE , STR NO 4 | | |

0016 619-51859 LUMP|  11861. 00000 11861.00]  13776. 00000 13776. 00| 5636. 80000 5636. 80
PAINT STEEL BRIDGE , STR NO 6 | | |

0017 619-51859 LUMP|  11861. 00000 11861.00]  13776. 00000 13776. 00 5636. 80000 5636. 80
PAINT STEEL BRIDGE , STR NO 7 | | |

0018 619-51859 LUMP| 9150. 00000 9150.00]  10000. 00000 10000. 00| 3809. 91000 3809. 91
PAINT STEEL BRIDGE , STR NO 8 | | |

0019 619-51859 LUMP|  42928. 00000 42928.00]  41126. 00000 41126.00]  16533. 50000 16533. 50
PAINT STEEL BRIDGE , STR NO 9 [ [ |

0020 619-51860 LUMP|  27417.00000 27417.00|  30000. 00000 30000.00]  12321. 92000 12321. 92
PAINT STEEL BRI DGE, PARTIAL , STR NO 5| | |

0021 619-60806 LUMP| 650. 00000 650.00|  10000. 00000 10000. 00 537. 72000 537. 72

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 1 | [

0022 619- 60806 LUMP| 300. 00000 300.00]  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING, STR NO 2 | |

0023 619-60806 LUMP| 850. 00000 850. 00| 500. 00000 500. 00
MAI NTAI Nl NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 3 | |

0024 619- 60806 LUMP| 850. 00000 850. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 4 | [

0025 619- 60806 LUWP| 900. 00000 900. 00| 500. 00000 500. 00

I
|
| 212. 26000 212.26
I
I
I
I
I
I
I
I
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | I
I
I
|
I
I
I
I
I
I
I
I
I

595. 86000 595. 86
593. 13000 593. 13

631. 89000 631. 89

PAINTING, STR NO 5 | |

0026 619-60806 LUMP| 400. 00000 400. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING, STR NO 6 | |

0027 619-60806 LUMP| 400. 00000 400. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 7 | |

0028 619- 60806 LUMP| 300. 00000 300.00]  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING, STR NO 8 | |

0029 619-60806 LUMP| 1200. 00000 1200. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 9 | |

289. 06000 289. 06

289. 06000 289. 06

195. 38000 195. 38

848. 00000 848. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 421 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 759, 660. 82 RQUTE : VAR QUS
CALL CRDER @ 421 CONTRACT ID : B -27451-B COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET-ASI DE :

| (1) 351131315

| (2) 35 1602596 | (3) 35-1645115
| FI'VE STAR PAINTING | NC. |
I

CARUS | NDUSTRI AL PAINTING | THREE STAR PAI NTI NG

—_——

LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e e o e e e e e et e e m e e e e e e e e e e e e e e e e meemeemeeooo-

0030 619- 60999 LUMP|  49834. 00000 49834.00]  40000. 00000 40000.00]  75566. 40000 75566. 40
CLEAN STEEL BRIDGE, PARTIAL , STR NO 5| | |

0031 619-61000 LUMP|  37277.00000 37277.00|  75000. 00000 75000.00|  63560. 32000 63560. 32
CLEAN STEEL BRIDGE , STR NO 1 | | |

0032 619-61000 LUMP|  18301. 00000 18301.00]  40000. 00000 40000.00|  27064. 00000 27064. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |

0033 619- 61000 LUMP|  51153. 00000 51153.00]  32421. 00000 32421.00|  70972. 41000 70972. 41
CLEAN STEEL BRIDGE , STR NO 3 | | |

0034 619-61000 LUMP|  51153. 00000 51153.00|  30546. 00000 30546.00|  70615. 51000 70615. 51
CLEAN STEEL BRIDGE , STR NO 4 [ [ |

0035 619-61000 LUMP|  23721. 00000 23721.00|  15429. 00000 15429. 00|  36856. 00000 36856. 00
CLEAN STEEL BRIDGE , STR NO 6 | | |

0036 619-61000 LUMP|  23721.00000 23721.00|  15429. 00000 15429.00|  36360. 00000 36360. 00
CLEAN STEEL BRIDGE , STR NO 7 | | |

0037 619-61000 LUMP|  18301. 00000 18301.00|  40000. 00000 40000.00]  24911. 00000 24911. 00
CLEAN STEEL BRIDGE , STR NO 8 | | |

0038 619-61000 LUMP|  82857. 00000 82857.00|  41877. 00000 41877.00] 100103. 68000 100103. 68
CLEAN STEEL BRIDGE , STR NO. 9 | [ [

0039 709-51821 LUWP| 150. 00000 150. 00| 200. 00000 200. 00| 537. 72000 537.72

SURFACE SEAL , STR NO 1 | | [
0040 709-51821 LUMP| 250. 00000 250. 00| 200. 00000 200. 00| 212. 26000 212.26
SURFACE SEAL , STR NO 2 | | [
0041 709-51821 LUMP| 425. 00000 425. 00| 200. 00000 200. 00| 595. 86000 595. 86
SURFACE SEAL , STR NO 3 | | |
0042 709-51821 LUMP| 425. 00000 425. 00| 200. 00000 200. 00| 593. 13000 593. 13
SURFACE SEAL , STR NO 4 | | |
0043 709-51821 LUVP| 300. 00000 300. 00| 200. 00000 200. 00| 631. 89000 631. 89
SURFACE SEAL , STR NO 5 | | |
0044 709-51821 LUMP| 200. 00000 200. 00| 200. 00000 200. 00| 289. 06000 289. 06
SURFACE SEAL , STR NO 6 | | |
0045 709-51821 LUP| 200. 00000 200. 00| 200. 00000 200. 00| 289. 06000 289. 06
SURFACE SEAL , STR NO 7 | | |
0046 709-51821 LUMP| 250. 00000 250. 00| 200. 00000 200. 00| 195. 38000 195. 38
SURFACE SEAL , STR NO 8 | | |
0047 709-51821 LUMP| 300. 00000 300. 00| 200. 00000 200. 00| 848. 00000 848. 00
SURFACE SEAL , STR NO 9 | | |
0048 801-01093 4.000 EACH 850. 00000 3400. 00| 100. 00000 400. 00| 200. 00000 800. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0049 801- 06640 22.000 EACH 158. 00000 3476. 00| 10. 00000 220. 00| 20. 00000 440. 00
I

CONSTRUCTI ON SI GN, A | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 08/ 27/ 04
PAGE : 421 -4
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 759, 660. 82 ROUTE : VAR OUS
CALL CRDER : 421 CONTRACT ID : B -27451-B COUNTI ES : VAR OUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1131315 | (2) 35 1602596 | (3) 35-1645115
| FI VE STAR PAI NTING | NC. | | CARUS | NDUSTRI AL PAINTING | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e e et et e e e e e e e e e et e e e e e e e e e e e e mmeemeeooo-
0050 801-06710 240.000 DAY | 12. 00000 2880. 00| 10. 00000 2400. 00| 5. 00000 1200. 00
FLASHI NG ARROW SI GN | | |
0051 801-09133 2.000 EACH 5500. 00000 11000. 00|  11000. 00000 22000. 00| 600. 00000 1200. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
SECTI ON TOTALS | $ 606, 584.00] $  627,000.00] $  638,011.15
------------------------------------------ o m m e m e e o e e et e et et e e m o e e e e e e e e e e e e e e e e e meemeemeeoo-
CONTRACT TOTALS | $ 606, 584.00] $  627,000.00] $  638,011.15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 421 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 759, 660. 82 ROUTE : VAR QUS
CALL ORDER : 421 CONTRACT ID : B -27451-B COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 36- 3526376 | (5) 20-0006209 | (6) 36-3350477
| ERA VALDI VI A CONTRACTCRS | NG| MANTA | NDUSTRI AL | NC, | EAGLE PAI NTI NG & MAI NTENANCE
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeaooo-
SECTION 0001 BRI DGE STEEL PAI NTI NG
I I |
0001 105-07577 10. 000 MOS | 100. 00000 1000. 00| 150. 00000 1500. 00| 100. 00000 1000. 00
CELLULAR SERVI CE | | |
0002 110-01001 LUMP|  25000. 00000 25000.00|  30000. 00000 30000.00|  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 05926 LUVP| 9959. 00000 9959. 00|  15000. 00000 15000. 00| 9000. 00000 9000. 00
ENVI RONMENTAL CONTROL , STR NO 1 [ | [
0004 619-05926 LUWP| 9959. 00000 9959. 00| 9500. 00000 9500. 00| 3000. 00000 3000. 00
ENVI RONVENTAL CONTROL , STR NO 2 | | [
0005 619-05926 LUMP|  10305. 00000 10305. 00| 8500. 00000 8500. 00| 8000. 00000 8000. 00
ENVI RONVENTAL CONTROL , STR. NO. 3 | [ [
0006 619-05926 LUMP|  10305. 00000 10305. 00| 8500. 00000 8500.00]  10000. 00000 10000. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | | |
0007 619-05926 LUMP|  10624. 00000 10624.00|  25000. 00000 25000. 00| 6000. 00000 6000. 00
ENVI RONVENTAL CONTROL , STR NO. 5 | | |
0008 619-05926 LUVP| 5262. 00000 5262. 00| 7500. 00000 7500. 00| 5000. 00000 5000. 00
ENVI RONVENTAL CONTROL , STR NO. 6 | | |
0009 619-05926 LUMP| 5262. 00000 5262. 00| 7500. 00000 7500. 00| 5000. 00000 5000. 00
ENVI RONVENTAL CONTROL , STR NO. 7 | | |
0010 619-05926 LUMP| 3157. 00000 3157.00]  11000. 00000 11000. 00| 4000. 00000 4000. 00
ENVI RONVENTAL CONTROL , STR NO. 8 [ | |
0011 619-05926 LUMP|  12395. 00000 12395.00|  10000. 00000 10000. 00|  19000. 00000 19000. 00
ENVI RONVENTAL CONTROL , STR NO. 9 | | |
0012 619-51859 LUVP|  22408. 00000 22408.00|  40000. 00000 40000. 00|  30000. 00000 30000. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0013 619-51859 LUMP| 8233. 00000 8233.00]  22000. 00000 22000.00]  15000. 00000 15000. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0014 619-51859 LUMP|  23186. 00000 23186.00|  22500. 00000 22500. 00|  30000. 00000 30000. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0015 619-51859 LUMP|  23186. 00000 23186.00|  22500. 00000 22500. 00|  30000. 00000 30000. 00
PAINT STEEL BRIDGE , STR NO 4 | [ [
0016 619-51859 LUMP|  11839. 00000 11839.00|  18500. 00000 18500. 00|  22000. 00000 22000. 00
PAINT STEEL BRIDGE , STR NO 6 | | [
0017 619-51859 LUMP|  11839. 00000 11839.00]  18500. 00000 18500. 00|  22000. 00000 22000. 00
PAINT STEEL BRIDGE , STR NO 7 | | [
0018 619-51859 LUMP| 7103. 00000 7103.00]  28500. 00000 28500.00|  12000. 00000 12000. 00
PAINT STEEL BRIDGE , STR NO 8 | | |
0019 619-51859 LUMP|  27889. 00000 27889.00|  27500. 00000 27500. 00|  60000. 00000 60000. 00
PAINT STEEL BRIDGE , STR NO 9 | | |
0020 619-51860 LUMP|  23904. 00000 23904.00|  27500. 00000 27500. 00|  45000. 00000 45000. 00
PAINT STEEL BRI DGE, PARTIAL , STR NO 5 | |



| NDi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 421 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 759, 660. 82 ROUTE : VAR QUS
CALL ORDER : 421 CONTRACT ID : B -27451-B COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 36- 3526376 | (5) 20-0006209 | (6) 36-3350477
| ERA VALDI VI A CONTRACTORS | NC| MANTA | NDUSTRI AL | NC, | EAGLE PAI NTI NG & MAI NTENANCE
LINE NO/ |TEMCODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0021 619-60806 LUWP| 2000. 00000 2000. 00| 3500. 00000 3500. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C, STEEL BR DGE | | [
PAINTING, STR NO 1 | | |
0022 619-60806 LUMP| 2000. 00000 2000. 00| 3500. 00000 3500. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | [ |
0023 619- 60806 LUMP| 500. 00000 500. 00| 750. 00000 750. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 3 | | |
0024 619- 60806 LUMP| 500. 00000 500. 00| 750. 00000 750. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 4 | | |
0025 619- 60806 LUMWP| 500. 00000 500. 00| 750. 00000 750. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 5 | [ |
0026 619- 60806 LUMP| 500. 00000 500. 00| 750. 00000 750. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 6 | [ [
0027 619-60806 LUMP| 500. 00000 500. 00| 750. 00000 750. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | [
PAINTING , STR NO. 7 | | |
0028 619- 60806 LUMP| 2000. 00000 2000. 00| 3500. 00000 3500. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 8 | [ |
0029 619- 60806 LUMP| 500. 00000 500. 00| 750. 00000 750. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 9 | [ [
0030 619-60999 LUMP|  53120. 00000 53120. 00|  40000. 00000 40000.00|  45000. 00000 45000. 00
CLEAN STEEL BRI DGE, PARTIAL , STR NO 5| | |
0031 619-61000 LUMP|  49794. 00000 49794.00|  30000. 00000 30000. 00|  30000. 00000 30000. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0032 619-61000 LUMP|  18294. 00000 18294.00]  20000. 00000 20000. 00|  15000. 00000 15000. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |
0033 619-61000 LUMP|  51524. 00000 51524.00|  27500. 00000 27500. 00|  30000. 00000 30000. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0034 619-61000 LUMP|  51524. 00000 51524.00|  27500. 00000 27500. 00|  32000. 00000 32000. 00
CLEAN STEEL BRIDGE , STR NO 4 | | |
0035 619- 61000 LUMP|  26308. 00000 26308.00|  19500. 00000 19500. 00|  22000. 00000 22000. 00
CLEAN STEEL BRIDGE , STR NO 6 | | |
0036 619-61000 LUMP|  26308. 00000 26308.00|  19500. 00000 19500. 00|  22000. 00000 22000. 00
CLEAN STEEL BRIDGE , STR NO 7 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 421 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 759, 660. 82 ROUTE : VAR QUS
CALL ORDER : 421 CONTRACT ID : B -27451-B COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 36- 3526376 | (5) 20-0006209 | (6) 36-3350477
| ERA VALDI VI A CONTRACTORS | NC| MANTA | NDUSTRI AL | NC, | EAGLE PAI NTI NG & MAI NTENANCE
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e e et e e et e e e o e e e e et e e e e e e e e e e e eemeemeaooo-
0037 619-61000 LUMP|  15784. 00000 15784.00|  25000. 00000 25000.00]  12000. 00000 12000. 00
CLEAN STEEL BRIDGE , STR NO 8 | [ [
0038 619- 61000 LUMP|  61974. 00000 61974.00|  33000. 00000 33000.00|  60000. 00000 60000. 00
CLEAN STEEL BRIDGE , STR NO 9 [ | [
0039 709-51821 LUVP| 498. 00000 498. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 1 | | |
0040 709-51821 LUVP| 183. 00000 183. 00| 1000. 00000 1000. 00| 700. 00000 700. 00
SURFACE SEAL , STR NO 2 | | |
0041 709-51821 LUWP| 515. 00000 515. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR NO 3 | | |
0042 709-51821 LUMP| 515. 00000 515. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR NO 4 | | |
0043 709-51821 LUVP| 531. 00000 531. 00| 1000. 00000 1000. 00| 800. 00000 800. 00
SURFACE SEAL , STR NO 5 | | |
0044 709-51821 LUVP| 263. 00000 263. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 6 | | |
0045 709-51821 LUMP| 263. 00000 263. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 7 | | |
0046 709-51821 LUVP| 158. 00000 158. 00| 1000. 00000 1000. 00| 700. 00000 700. 00
SURFACE SEAL , STR NO 8 | | |
0047 709-51821 LUMP| 620. 00000 620. 00| 1000. 00000 1000. 00| 800. 00000 800. 00
SURFACE SEAL , STR NQ 9 | | [
0048 801-01093 4.000 EACH 500. 00000 2000. 00| 1500. 00000 6000. 00| 1250. 00000 5000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | [ [
ASSENMBLY | | |
0049 801- 06640 22.000 EACH 35. 00000 770. 00| 185. 00000 4070. 00| 150. 00000 3300. 00
CONSTRUCTI ON SI GN, A | | |
0050 801-06710 240.000 DAY | 50. 00000 12000. 00| 20. 00000 4800. 00| 20. 00000 4800. 00
FLASHI NG ARROW S| GN | | |
0051 801-09133 2.000 EACH 2500. 00000 5000. 00| 9250. 00000 18500. 00| 9000. 00000 18000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
SECTI ON TOTALS | $ 649, 761. 00| $ 660, 870. 00| $ 693, 600.00
------------------------------------------ S S
CONTRACT TOTALS | $ 649, 761. 00| $ 660, 870. 00| $ 693, 600.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 421 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 759, 660. 82 RQUTE : VAR QUS
CALL CRDER @ 421 CONTRACT ID : B -27451-B COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET-ASI DE :

| (7) 36-2726271 | |

| DAGLAS, A G PAINTING CO | [
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e memmeemeeoo-
SECTION 0001 BRI DGE STEEL PAI NTI NG

I I

0001 105-07577 10.000 MOS | 200. 00000 2000. 00|
CELLULAR SERVI CE | |
0002 110-01001 LUMP|  35000. 00000 35000. 00|
MOBI LI ZATI N AND DEMOBI LI ZATI ON | |
0003 619-05926 LUVP| 2000. 00000 2000. 00|
ENVI RONVENTAL CONTROL , STR NO 1 | |
0004 619-05926 LUVP| 2000. 00000 2000. 00|
ENVI RONVENTAL CONTROL , STR NO. 2 | |
0005 619-05926 LUWP| 5000. 00000 5000. 00|
ENVI RONVENTAL CONTROL , STR NO. 3 | |
0006 619-05926 LUMP| 5000. 00000 5000. 00|
ENVI RONVENTAL CONTROL , STR NO. 4 | |
0007 619-05926 LUMP| 5000. 00000 5000. 00|
ENVI RONVENTAL CONTROL , STR. NO. 5 | |
0008 619-05926 LUMP| 2000. 00000 2000. 00|
ENVI RONVENTAL CONTROL , STR NO 6 | |
0009 619-05926 LUMP| 2000. 00000 2000. 00|
ENVI RONVENTAL CONTROL , STR NO. 7 | |
0010 619-05926 LUVP| 2000. 00000 2000. 00|
ENVI RONVENTAL CONTROL , STR NO.
0011 619-05926 LUMP| 5000. 00000 5000. 00|
ENVI RONVENTAL CONTROL , STR NO. 9 | |

0012 619-51859 LUWP| 25000. 00000 25000. 00|

PAINT STEEL BRRDGE , STR NO 1 | |
0013 619-51859 LUWP| 15000. 00000 15000. 00|
PAINT STEEL BRIDGE , STR NO 2 | [
0014 619-51859 LUWP| 26100. 00000 26100. 00|
PAINT STEEL BRIDGE , STR NO 3 | |
0015 619-51859 LUWP| 29000. 00000 29000. 00|
PAINT STEEL BRIDGE , STR NO 4 | |
0016 619-51859 LUWP| 27000. 00000 27000. 00|
PAINT STEEL BRIDGE , STR NO 6 | |
0017 619-51859 LUWP| 27000. 00000 27000. 00|
PAINT STEEL BRIDGE , STR NO 7 | |

I
I
I
I
I
I
I
|
|
I
|
I
|
I
|
I
|
I
|
8 I | I
|
I
I
I
I
I
I
I
I
I
I
|
0018 619-51859 LUVMP|  17000. 00000 17000. 00| |
I

I

I

I

I

PAINT STEEL BRIDGE , STR NO 8 | |
0019 619-51859 LUWP| 21000. 00000 21000. 00|
PAINT STEEL BRIDGE , STR NO 9 | |
0020 619-51860 LUWP| 20000. 00000 20000. 00|
PAINT STEEL BRI DGE, PARTIAL , STR NO 5| |



| NDi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 421 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 759, 660. 82 ROUTE : VAR QUS
CALL ORDER : 421 CONTRACT ID : B -27451-B COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 36-2726271 | |
| DAGLAS, A G PAINTING CO | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0021 619-60806 LUMP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | [
PAINTING , STR NO. 1 | | |
0022 619-60806 LUMP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | | |
0023 619- 60806 LUVP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 3 | [ |
0024 619-60806 LUMP| 4000. 00000 4000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 4 | | [
0025 619-60806 LUMP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 5 [ | |
0026 619-60806 LUMP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 6 | | |
0027 619-60806 LUMP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO. 7 | [ |
0028 619- 60806 LUWP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 8 | | [
0029 619-60806 LUMP| 2000. 00000 2000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 9 | | [
0030 619-60999 LUMP|  50000. 00000 50000. 00| |
CLEAN STEEL BRIDGE, PARTIAL , STR NO 5| | |
0031 619-61000 LUMP|  50000. 00000 50000. 00| |
CLEAN STEEL BRIDGE , STR NO 1 | | |
0032 619-61000 LUMP|  30000. 00000 30000. 00| |
CLEAN STEEL BRIDGE , STR NO 2 | | |
0033 619-61000 LUMP|  70000. 00000 70000. 00| [
CLEAN STEEL BRIDGE , STR NO 3 | | |
0034 619-61000 LUMP|  70000. 00000 70000. 00| |
CLEAN STEEL BRIDGE , STR NO 4 | | [
0035 619-61000 LUMP|  20000. 00000 20000. 00| |
CLEAN STEEL BRIDGE , STR NO 6 | | [
0036 619-61000 LUMP|  22000. 00000 22000. 00| |
CLEAN STEEL BRIDGE , STR NO 7 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 421 -10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 759, 660. 82 ROUTE : VAR QUS
CALL ORDER : 421 CONTRACT ID : B -27451-B COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 36-2726271 | |
| DAGLAS, A G PAINTING CO | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0037 619-61000 LUMP|  40000. 00000 40000. 00| |
CLEAN STEEL BRIDGE , STR NO 8 [ | [
0038 619-61000 LUMP|  70000. 00000 70000. 00| |
CLEAN STEEL BRIDGE , STR NO 9 | | |
0039 709-51821 LUVP| 1000. 00000 1000. 00| |
SURFACE SEAL , STR NQ | | |
0040 709-51821 LUMP| 500. 00000 500. 00| |
SURFACE SEAL , STR NQ | | |
0041 709-51821 LUVP| 2000. 00000 2000. 00| |
SURFACE SEAL , STR NQ | | |
0042 709-51821 LUVP| 2000. 00000 2000. 00| |
SURFACE SEAL , STR NO. [ [ [
0043 709-51821 LUNP| 2000. 00000 2000. 00| |
SURFACE SEAL , STR NO | | [
0044 709-51821 LUVP| 1000. 00000 1000. 00| |
SURFACE SEAL , STR NQ | | |
0045 709-51821 LUMP] 1000. 00000 1000. 00| |
SURFACE SEAL , STR NQ | | |
0046 709-51821 LUVP| 1000. 00000 1000. 00| |
SURFACE SEAL , STR NQ | | |
0047 709-51821 LUVP| 2000. 00000 2000. 00| |
SURFACE SEAL , STR NO [ [ [
0048 801-01093 4.000 EACH 1000. 00000 4000. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSENMBLY | | |
0049 801- 06640 22.000 EACH 200. 00000 4400. 00| |
CONSTRUCTI ON SI G\, A [ [ [
0050 801-06710 240.000 DAY | 50. 00000 12000. 00| |
FLASH NG ARROW SI GN | | |
0051 801-09133 2.000 EACH 3000. 00000 6000. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
SECTI ON TOTALS | $ 760, 000. 00| |
------------------------------------------ e m e e e e e e e e mm e e e e m e e e e m i m i m i m e e m i m i m i md m o m o m i m o m o m e e e e
CONTRACT TOTALS | $ 760, 000. 00| |




PAI NT COVERED BRI DGE, EXTERI CR | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 427 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 604, 664. 92 ROUTE : CR 40S
CALL ORDER : 427 CONTRACT ID : B -27573-A COUNTI ES : Rl PLEY
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : SEYMOUR DI STRICT
CONTRACT TIME : 05/27/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9969011
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-1801998 CLR INC. $  550,468.17 100. 0000%
2 351385672 FORCE CONSTRUCTI ON CO. | NC. $  553,404.94 100. 5335%
3 61-1201949 I NTECH CONTRACTI NG LLC $  582,597.65 105. 8367%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $  633,900.00 115. 1565%
| (1) 351801998 | (2) 35 1385672 | (3) 61-1201949
|CLR INC. | FORCE CONSTRUCTI ON GO I NC. | | NTECH CONTRACTI NG LLC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  COVERED BRI DGE REHABI LI TATI ON
[ | |
0001 105-06845 LUMP| 750. 00000 750. 00| 1250. 00000 1250. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07038 11.000 MOS | 1000. 00000 11000. 00| 1356. 00000 14916. 00| 1000. 00000 11000. 00
FIELD OFFI CE, A | | [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNVENT | | |
0005 110-01001 LUMP|  26000. 00000 26000. 00|  43831. 00000 43831.00|  27700. 00000 27700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  10000. 00000 10000. 00| 5000. 00000 5000.00]  15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY | | [
0007 202-51328 LUMP|  26000. 00000 26000. 00|  35550. 00000 35550. 00|  80000. 00000 80000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 203-02020 11.000 CYS | 120. 00000 1320. 00| 153. 00000 1683. 00| 175. 00000 1925. 00
EXCAVATI ON, UNCLASSI FI ED | | |
0009 205- 06937 305.000 LFT | 3. 00000 915. 00| 5. 00000 1525. 00| 2. 75000 838. 75
TEMPORARY SI LT FENCE | | |
0010 210-05721 LUMP|  10500. 00000 10500. 00| 6750. 00000 6750. 00| 9800. 00000 9800. 00
FI RE RETARDANT TREATMENT | | |
0011 210- 05804 LUWP| 6120. 00000 6120.00]  22808. 00000 22808.00|  11500. 00000 11500. 00
M SCELLANEQUS TRUSS REPAI RS | | |
0012 210-05811 30.000 EACH 385. 00000 11550. 00| 1386. 00000 41580. 00| 1200. 00000 36000. 00
REPAI R LOAER CHORD SPLI CE CONNECTI ONS | | |
0013 210-05811 2.000 EACH 1200. 00000 2400. 00| 1575. 00000 3150. 00| 2500. 00000 5000. 00
REPAI R MASONRY BEARI NG SEAT | | |
0014 210-05813 LUMP|  20400. 00000 20400. 00|  20000. 00000 20000. 00|  21225. 00000 21225. 00



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 08/27/04
PAGE : 427 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 604, 664. 92 ROUTE : CR 40S
CALL CRDER : 427 CONTRACT ID : B -27573-A COUNTI ES : RI PLEY
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1801998 | (2) 35-1385672 | (3) 61-1201949
| LR, INC. | FORCE CONSTRUCTI ON GO I NC. | I NTECH CONTRACTI NG LLC
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0015 210- 06757 LUMP| 4100. 00000 4100. 00| 3000. 00000 3000. 00| 3500. 00000 3500. 00
RECONSTRUCT LI MESTONE WALL, PORTI ONS | |
0016 210-07871 LUMP| 4600. 00000 4600. 00| 2500. 00000 2500. 00| 7000. 00000 7000. 00
I NSECTI Cl DE TREATMENT | |
0017 210-07873 480.000 SFT | 25. 00000 12000. 00| 7. 40000 3552, 00| 15. 00000 7200. 00
REPQ NT LI MESTONE MASONRY ABUTMENTS | |
0018 210-07874 710. 000 BDFT| 4. 45000 3159. 50| 5. 13000 3642. 30| 7. 75000 5502. 50
REPLACE CURB BOARDS [ |
0019 210-07874 8130. 000 BDFT| 3. 75000 30487. 50| 2. 65000 21544. 50| 2.00000 16260. 00
REPLACE DECK PLANKI NG, DI AGONAL, | |
PORTI ONS | | |
0020 210-07874 6620. 000 BDFT| 3. 80000 25156. 00| 2.38000 15755. 60| 2. 95000 19529. 00
REPLACE DECK PLANKI NG LONG TUDI NAL, | |
PORTI ONS | | |
0021 210-07874 4800. 000 BDFT| 5. 50000 26400. 00| 2. 43000 11664. 00| 3. 10000 14880. 00
REPLACE DECK PLANKI NG, TRANSVERSE, | | |
PORTI ONS | | |
0022 210-07874 10512. 000 BDFT| 3. 25000 34164. 00| 2. 08000 21864. 96| 4. 30000 45201. 60
REPLACE FLOOR BEAMS | |
0023 210-07874 1596. 000 BDFT| 13. 00000 20748. 00| 8. 25000 13167. 00| 6. 40000 10214. 40
REPLACE LATERAL BRACI NG PORTI ONS | | |
0024 210-07874 2745.000 BDFT| 18. 00000 49410. 00| 12. 03000 33022. 35| 14. 00000 38430. 00
REPLACE LOWER CHORDS, PORTI ONS | | |
0025 210-07874 1008. 000 BDFT]| 5. 00000 5040. 00| 2. 54000 2560. 32| 7.00000 7056. 00
REPLACE ROOF FRAM NG PORTI ONS | | |
0026 210-07874 1032. 000 BDFT| 6. 00000 6192. 00| 5. 46000 5634. 72| 3. 25000 3354. 00
REPLACE S| LL BQOARDS | | |
0027 210-07874 2846.000 BDFT| 15. 00000 42690. 00| 9. 00000 25614. 00| 8. 00000 22768. 00
REPLACE TRUSS DI AGONALS, PORTI ONS | | |
0028 210-07878 1.000 EACH 1500. 00000 1500. 00| 1618. 60000 1618. 60| 1450. 00000 1450. 00
BRI DGE PLAQUE | | |
0029 210- 08098 LUMP| 1400. 00000 1400. 00| 500. 00000 500. 00| 500. 00000 500. 00
HERBI Cl DE TREATMENT OF LI MESTONE MASONRY| |
0030 210- 08099 1980. 000 SFT | 8. 00000 15840. 00| 6. 29000 12454. 20| 4. 00000 7920. 00
REPLACE SI DI NG PORTI ONS | | |
0031 210- 08100 LUVP| 3000. 00000 3000. 00| 8001. 00000 8001. 00| 4000. 00000 4000. 00
ENCASE STEEL TUBI NG | | |
0032 210-08101 LUWP| 4000. 00000 4000. 00| 3785. 00000 3785. 00| 3200. 00000 3200. 00
BLOCKI NG FOR Tl MBER RAI LI NG | | |
0033 211-06467 4.100 CYS | 250. 00000 1025. 00| 128. 00000 524. 80| 130. 00000 533. 00

AGGREGATE FOR END BENT BACKFI LL [ | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 427 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 604, 664. 92 ROUTE : CR 40S
CALL ORDER : 427 CONTRACT ID : B -27573-A COUNTI ES : Rl PLEY
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35-1801998 | (2) 35-1385672 | (3) 61-1201949
|CLR INC. | FORCE CONSTRUCTI ON GO I NC. | | NTECH CONTRACTI NG LLC
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e o e e e e e e e e e e e e e e e meemeemeeoo-
0034 306-08032 30.000 SYS | 35. 00000 1050. 00| 18. 00000 540. 00| 15. 00000 450. 00
M LLING TRANSI TI ON | | [
0035 402-07440 1.000 TON | 1200. 00000 1200. 00| 650. 00000 650. 00| 200. 00000 200. 00
HVA BASE. TYPE A |
0036 402-07450 4.000 TON | 350. 00000 1400. 00| 475. 00000 1900. 00| 160. 00000 640. 00
HVA, TYPE A, WEDGE AND LEVEL | |
0037 405-05518 5.000 SYS | 10. 00000 50. 00| 3.00000 15. 00| 26. 00000 130. 00
ASPHALT FOR PRI ME COAT | |
0038 406- 05521 35.000 SYS | 3.00000 105. 00| 1. 00000 35. 00| 15. 00000 525. 00
ASPHALT FOR TACK COAT [ |
0039 616-02320 10. 000 SYS | 35. 00000 350. 00| 25. 82000 258. 20| 25. 00000 250. 00
GEOTEXTI LES | | |
0040 621-01004 1.000 EACH 300. 00000 300. 00| 500. 00000 500. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621- 06559 75.000 SYS | 10. 00000 750. 00| 6. 50000 487. 50| 7. 50000 562. 50
MULCHED SEEDI NG R | | |
0042 621-06564 75.000 SYS | 1. 45000 108. 75| 6. 50000 487. 50| 1. 00000 75. 00
MULCHED SEEDI NG, CV | | |
0043 702-90915 6.300 CYS | 675. 00000 4252. 50 645. 00000 4063. 50] 300. 00000 1890. 00
CONCRETE, A | | |
0044 703-51030 265.000 LBS | 3. 50000 927. 50| 2. 15000 569. 75| 2.00000 530. 00
REI NFORCI NG STEEL | |
0045 710-51864 30.000 EACH 12. 00000 360. 00| 10. 00000 300. 00| 13. 00000 390. 00
FI ELD DRI LLED HOLE | |
0046 711-05396 LUMP|  21000. 00000 21000. 00|  30760. 00000 30760. 00|  20000. 00000 20000. 00
REPLACE COVERED BRI DGE ROOF | |
0047 711-05396 LUMP| 3000. 00000 3000.00]  11300. 00000 11300. 00| 6800. 00000 6800. 00
REPLACE LOWER LATERAL TIE RODS, PORTI ONS| |
0048 711-05396 LUMP|  18360. 00000 18360.00]  19825. 00000 19825.00]  18200. 00000 18200. 00
REPLACE TRUSS END POSTS | | |
0049 711-05396 LUMP|  35700. 00000 35700. 00|  19736. 00000 19736.00]  42000. 00000 42000. 00
REPLACE VERTI CAL TI E RODS | | |
0050 712-04709 LUMP|  35000. 00000 35000. 00|  63760. 00000 63760. 00|  36000. 00000 36000. 00
JACKI NG AND CRI BBI NG TI MBER TRUSSES | | |
0051 801-04308 4.000 EACH 450. 00000 1800. 00| 425. 00000 1700. 00| 465. 00000 1860. 00
ROAD CLOSURE S| GN ASSENMBLY | | [
0052 801- 06640 4.000 EACH 250. 00000 1000. 00| 160. 00000 640. 00| 225. 00000 900. 00
CONSTRUCTI ON SIGN, A | |
0053 801-07118 72.000 LFT | 15. 00000 1080. 00| 13. 50000 972. 00| 11. 00000 792. 00

BARRI CADE, 111-A



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 427 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 604, 664. 92 ROUTE : CR 40S
CALL ORDER : 427 CONTRACT ID : B -27573-A COUNTI ES : RIPLEY
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 351801998 | (2) 35 1385672 | (3) 61-1201949
|CLR INC. | FORCE CONSTRUCTI ON GO I NC. | | NTECH CONTRACTI NG LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0054 801-07119 24.000 LFT | 17. 00000 408. 00| 15. 50000 372. 00| 13. 00000 312. 00
BARRI CADE, 111-B | | [
0055 802-05701 66.080 LFT | 11. 00000 726. 88| 10. 50000 693. 84| 5. 00000 330. 40
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0056 802- 76025 22.660 SFT | 19. 00000 430. 54| 17. 50000 396. 55| 25. 00000 566. 50
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.080 IN. TH CKNESS | | |
0057 802-76035 27.000 SFT | 20. 00000 540. 00| 18. 25000 492. 75| 15. 00000 405. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 0.100 IN. TH CKNESS | | |
0058 712-07007 450.000 LFT | 6. 00000 2700. 00| 10. 00000 4500. 00| 20. 00000 9000. 00
EPOXY | NJECTI ON REPAI R OF CRACKS | | |
SECTI ON TOTALS | $ 550, 468. 17| $ 553, 404.94] $  582,597.65
------------------------------------------ S B
CONTRACT TOTALS | $ 550, 468. 17| $ 553, 404.94] $  582,597.65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 427 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 604, 664. 92 ROUTE : CR 40S
CALL ORDER : 427 CONTRACT ID : B -27573-A COUNTI ES : Rl PLEY
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e ot e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-

SECTI ON 0001 COVERED BRI DGE REHABI LI TATI ON

[ I
0001 105-06845 LUMP| 944. 31000 944. 31|

CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07038 11.000 MOS | 1700. 00000 18700. 00|
FIELD OFFICE, A [ |
0003 106-03285 1.000 DOL | 1. 00000 1. 00|
FAI LED MATERI AL | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LUMP|  30000. 00000 30000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUMP|  13295. 00000 13295. 00|
CLEARI NG RI GHT OF WAY | |
0007 202-51328 LUMP|  39500. 00000 39500. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | [
0008 203-02020 11.000 CYS | 125. 00000 1375. 00|
EXCAVATI ON, UNCLASSI FI ED | |
0009 205- 06937 305.000 LFT | 4.00000 1220. 00|
TEMPORARY SI LT FENCE | |
0010 210-05721 LUVP|  10000. 00000 10000. 00|
FI RE RETARDANT TREATMENT | |
0011 210-05804 LUMP|  19000. 00000 19000. 00|
M SCELLANEQUS TRUSS REPAI RS | |
0012 210-05811 30.000 EACH 1135. 00000 34050. 00|
REPAI R LOAER CHORD SPLI CE CONNECTI ONS | |
0013 210-05811 2.000 EACH 3900. 00000 7800. 00|
REPAI R MASONRY BEARI NG SEAT | |
0014 210-05813 LUMP|  27000. 00000 27000. 00|
PAI NT COVERED BRI DGE, EXTER CR | |
0015 210-06757 LUMP| 8500. 00000 8500. 00|
RECONSTRUCT LI MESTONE WALL, PORTIONS | |
0016 210-07871 LUMP| 5000. 00000 5000. 00|
I NSECTI Cl DE TREATNMENT | |
0017 210-07873 480.000 SFT | 24. 00000 11520. 00|
REPOI NT LI MESTONE MASONRY ABUTMENTS | [
0018 210-07874 710. 000 BDFT| 6. 75000 4792. 50|
REPLACE CURB BOARDS | |
0019 210-07874 8130.000 BDFT| 3. 20000 26016. 00|

REPLACE DECK PLANKI NG, DI AGONAL, | |
PORTI ONS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 427 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 604, 664. 92 RQUTE : CR 40S
CALL ORDER @ 427 CONTRACT ID : B -27573-A COUNTI ES : RI PLEY
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 35 1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0020 210-07874 6620. 000 BDFT] 2.90000 19198. 00| |
REPLACE DECK PLANKI NG LONG TUDI NAL, | | |
PORTI ONS [ [ |
0021 210-07874 4800. 000 BDFT] 3. 15000 15120. 00| |
REPLACE DECK PLANKI NG TRANSVERSE, | | |
PORTI ONS | [
0022 210-07874 10512. 000 BDFT| 3. 30000 34689. 60| |
REPLACE FLOOR BEAVB | | |
0023 210-07874 1596. 000 BDFT| 17. 50000 27930. 00| |
REPLACE LATERAL BRACI NG PORTI ONS | | |
0024 210-07874 2745.000 BDFT| 12. 75000 34998. 75| |
REPLACE LOWER CHORDS, PORTI ONS | [ |
0025 210-07874 1008. 000 BDFT| 10. 20000 10281. 60| |
REPLACE ROOF FRAM NG, PORTI ONS | | |
0026 210-07874 1032. 000 BDFT| 5. 15000 5314. 80| |
REPLACE SILL BQARDS | | [
0027 210-07874 2846. 000 BDFT| 14. 00000 39844. 00| |
REPLACE TRUSS DI AGONALS, PORTI ONS | | |
0028 210-07878 1.000 EACH 500. 00000 500. 00| |
BRI DGE PLAQUE | | |
0029 210-08098 LUMP| 2000. 00000 2000. 00| |
HERBI CI DE TREATMENT OF LI NESTONE MASONRY| | |
0030 210-08099 1980. 000 SFT | 6. 50000 12870. 00| |
REPLACE SI DI NG, PORTI ONS | | |
0031 210-08100 LUMP| 9000. 00000 9000. 00| |
ENCASE STEEL TUBI NG | | [
0032 210-08101 LUVP| 7300. 00000 7300. 00| |
BLOCKI NG FOR TI MBER RAI LI NG | | |
0033 211-06467 4.100 CYS | 65. 00000 266. 50| |
AGGREGATE FOR END BENT BACKFI LL | | |
0034 306-08032 30.000 SYS | 14. 50000 435. 00 |
M LLING TRANSI TI ON | | |
0035 402-07440 1.000 TON | 300. 00000 300. 00| |
HVA BASE. TYPE A | | |
0036 402-07450 4.000 TON | 300. 00000 1200. 00| |
HVA, TYPE A, WEDGE AND LEVEL [ | [
0037 405-05518 5.000 SYS | 5. 00000 25. 00| |
ASPHALT FOR PRI ME COAT | | [
0038 406- 05521 35.000 SYS | 1. 00000 35. 00| |
ASPHALT FOR TACK COAT | | |
0039 616-02320 10. 000 SYS | 6. 00000 60. 00| |
I

GEOTEXTI LES | |



| NDi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 427 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 604, 664. 92 ROUTE : CR 40S
CALL ORDER : 427 CONTRACT ID : B -27573-A COUNTI ES : Rl PLEY
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e m o e e e et e e et e e m e e e e e e e e e e e e e e e e e e e meeoeeooo-
0040 621-01004 1.000 EACH 400. 00000 400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0041 621-06559 75.000 SYS | 8. 00000 600. 00| |
MULCHED SEEDING R | [ [
0042 621-06564 75.000 SYS | 1. 00000 75. 00| |
MULCHED SEEDI NG, CV | | |
0043 702-90915 6.300 CYS | 750. 00000 4725. 00| |
CONCRETE, A | | |
0044 703-51030 265.000 LBS | 3. 00000 795. 00| [
REI NFORCI NG STEEL | | |
0045 710-51864 30.000 EACH 20. 00000 600. 00| |
FI ELD DRI LLED HOLE | | |
0046 711-05396 LUMP|  31500. 00000 31500. 00| |
REPLACE COVERED BRI DGE ROOF | | [
0047 711-05396 LUMP| 9700. 00000 9700. 00| |
REPLACE LOWER LATERAL TIE RODS, PORTI ONS| | |
0048 711-05396 LUMP|  21500. 00000 21500. 00| |
REPLACE TRUSS END POSTS | | |
0049 711-05396 LUMP|  36000. 00000 36000. 00| |
REPLACE VERTI CAL Tl E RODS | | |
0050 712-04709 LUMP|  24000. 00000 24000. 00| |
JACKI NG AND CRI BBI NG TI MBER TRUSSES | | |
0051 801-04308 4.000 EACH 200. 00000 800. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0052 801- 06640 4.000 EACH 170. 00000 680. 00| |
CONSTRUCTI ON SIGN, A | | |
0053 801-07118 72.000 LFT | 15. 00000 1080. 00| |
BARRI CADE, |11 -A | | [
0054 801-07119 24.000 LFT | 16. 00000 384. 00| |
BARRI CADE, |11-B | | [
0055 802-05701 66.080 LFT | 10. 70000 707. 06| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0056 802- 76025 22.660 SFT | 18. 00000 407. 88| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0057 802- 76035 27.000 SFT | 19. 00000 513. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.100 IN. THI CKNESS | | [
0058 712-07007 450.000 LFT | 43. 00000 19350. 00| |
I

EPOXY | NJECTI ON REPAI R OF CRACKS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04

PAGE : 427 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 604, 664. 92 RQUTE : CR 40S
CALL CRDER @ 427 CONTRACT ID : B -27573-A COUNTI ES : RI PLEY
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 35 1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON TOTALS | $ 633, 900. 00 [
------------------------------------------ o m m e et o e e et e e ot e e e e e e e e e et e e e e e e e e e e eemeemeeooo-

CONTRACT TOTALS | $ 633, 900. 00 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 69, 250. 00

CALL CRDER : 429 CONTRACT I D :
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

B -27663-B

VI NCENNES DI STRI CT
03/ 25/ 05 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

DATE : 08/27/04
PAGE : 429 -1

1  35-1801998
2 35-1284120
3  35-1874009
4  35-1817574

CLR, I NC.

KOBERSTEI N TRUCKI NG | NC.
HAUER EXCAVATI NG
YARDBERRY LANDSCAPE

33, 855. 00
35, 900. 00
36, 837. 00
43, 850. 00

100. 0000%
106. 0404%
108. 8081%
129. 5229%

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 351801998
|CLR INC

I
QUANTI TY | UNIT PRICE

SECTI ON 0001  DEMOLI TI ON OF STRUCTURES

0001 110-01001

I
LUMP| 1600. 00000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0002 202-03000

LUWP| 9500. 00000

HOUSES AND BU LDI NGS, REMOVE , PARCEL |

NO. 06
0003 202-03000

I
LUMP| 8455. 00000

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |

NO. 09
0004 202-03000

I
LUMP| 3800. 00000

HOUSES AND BUI LDI NGS, REMOVE , PARCEL

NO. 10
0005 621-06559
MULCHED SEEDI NG, R
0006 202-01011
ASBESTCS, REMOVE
SECTI ON TOTALS

|
I
1000. 000 SYS | 3.00000
I
I

LUWP 7500. 00000
I
| $

I
AMOUNT|

| (2) 35 1284120
| KOBERSTEI N TRUCKI NG | NC,

| (3) 35-1874009
| HAUER EXCAVATI NG

UNIT PRI CE UNIT PRI CE AMOUNT
oo oo
| |
1600. 00| 1750. 00000 1750. 00| 800. 00000 800. 00
| |
9500. 00| 10300. 00000 10300. 00| 9970. 00000 9970. 00
| |
8455. 00| 12400. 00000 12400. 00| 13267. 00000 13267. 00
| |
3800. 00| 4000. 00000 4000. 00| 5050. 00000 5050. 00
| |
3000. 00| 1. 70000 1700. 00| 0. 75000 750. 00
I I
7500. 00| 5750. 00000 5750. 00| 7000. 00000 7000. 00
I I
33, 855. 00| $ 35, 900. 00| $ 36, 837. 00
o e e e e eeeeooo- s
33, 855. 00| $ 35, 900. 00| $ 36, 837. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 429 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 69, 250. 00 ROUTE : US 231
CALL ORDER : 429 CONTRACT ID : B -27663-B COUNTI ES : DUBA S
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35- 1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
SECTI ON 0001  DEMOLI TI ON OF STRUCTURES
[ I I
0001 110-01001 LUMP| 1600. 00000 1600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [
0002 202-03000 LUMP|  11500. 00000 11500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 06 [ I I
0003 202-03000 LUMP|  12500. 00000 12500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 09 I I I
0004 202-03000 LUMP| 5500. 00000 5500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 10 | | |
0005 621- 06559 1000. 000 SYS | 0. 75000 750. 00| |
MULCHED SEEDI NG, R | | |
0006 202-01011 LUMP|  12000. 00000 12000. 00| |
ASBESTOS, REMOVE | | |
SECTI ON TOTALS | $ 43, 850. 00| |
------------------------------------------ S B
CONTRACT TOTALS | $ 43, 850. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 521, 427.45

CALL ORDER @ 431 CONTRACT I D :
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

B -27673-A

GREENFI ELD DI STRI CT
05/13/05 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

CR 400W
HENRY

9933041

DATE : 08/27/
PAGE : 431 -1

35-1364963
35-1310611
35-1128289
35-1385672
35-1609544
35-1917625
35-2040801
35-1618530

oO~NO U WNE

ERBER & M LLI GAN CONSTR  CO.

DUNCAN ROBERTSON | NC

BEATY CONSTRUCTI ON, | NC.

FORCE CONSTRUCTI ON CO I NC.

SCHUTT- LOCKABI LL QO

M LESTONE CONTRACTCRS, L.P.

GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
AMERI CAN CONTRACTI NG & SERVI CES

RO P LB AR

584, 450. 33
655. 708. 56

. 0000%
. 7512%
. 0406%
. 9039%
. 3589%
. 7720%
. 8311%
. 8071%

04

LINE NO/ | TEM CCDE / ALT

| TEM DESCRI PTI ON

| (1) 35 1364963

|
QUANTI TY | UNT PRICE

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845

|
LUMP| 4000. 00000

CONSTRUCTI ON ENG NEERI NG |

0002 105-07038

FI ELD OFFICE, A

0003 106-03285

FAI LED MATERI AL

0004 106-03289

7.000 MOS | 1000. 00000
|

1.000 DO | 1. 00000
|

1.000 DO | 1. 00000

QUALI TY ASSURANCE ADJUSTMENT |

0005 110-01001

LUWP| 23750. 00000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0006 201-52370

CLEARI NG RI GHT OF WAY

0007 202-51330

LUWP| 12500. 00000

|
LUMP| 35000. 00000

PRESENT STRUCTURE, REMOVE |

0008 203-02000

EXCAVATI ON, COVMON

0009 203-02070
BCRROW
0010 205-06937

TEMPORARY SI LT FENCE

0011 206-51220

EXCAVATI ON, VEET

0012 206-51230

560. 000 CYS | 15. 00000
15.000 CYS || 25. 00000
182.000 LFT |I 2.00000
105. 000 CYS I 75. 00000
75.000 CYS |: 20. 00000

EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED

| (2) 35-1310611
| ERBER & M LLI GAN CONSTR CO. | DUNCAN ROBERTSON | NC

|
AMOUNT

| (3) 35-1128289
| BEATY CONSTRUCTI ON, | NC.

4350.

14000.

1.

1.

25950.

15500.

22047.

5600.

150.

518.

17850.

00

00

00

00

00

00

28

00

00

70

00

UNIT PRI CE UNIT PRI CE
oo e e

4000.001 5000. 00000 5000.001 4350. 00000
7000.001 1500. 00000 10500.001 2000. 00000
1.00, 1. 00000 1.00} 1. 00000
1.00, 1. 00000 1.001 1. 00000
23750.00" 25000. 00000 25000.00, 25950. 00000
12500.00, 15000. 00000 15000.00; 15500. 00000
35000.00“ 60000. 00000 60000.00; 22047. 28000
8400.00, 15. 00000 8400.001 10. 00000
375.00; 35. 00000 525.00I 10. 00000
364.00I 1. 00000 182.001 2. 85000
7875.001 100. 00000 10500.001 170. 00000
1500.001 20. 00000 1500.001 8. 00000

600.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 431 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 521, 427. 45 ROUTE : CR 400W
CALL ORDER : 431 CONTRACT ID : B -27673-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 1364963 | (2) 351310611 | (3) 35-1128289
| ERBER & M LLI GAN CONSTR CO. | DUNCAN ROBERTSON | NC | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0013 207-07503 1585. 000 SYS | 6. 75000 10698. 75| 3.00000 4755. 00| 2.00000 3170. 00
SUBGRADE TREATMENT, TYPE E | |
0014 211-06467 18.000 CYS | 32. 50000 585. 00| 40. 00000 720. 00| 40. 00000 720. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0015 301-07448 670. 000 TON | 20. 00000 13400. 00| 18. 00000 12060. 00| 21. 00000 14070. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0016 302-07455 34.000 CYS | 32. 50000 1105. 00| 40. 00000 1360. 00| 41. 00000 1394. 00
DENSE GRADED SUBBASE | | [
0017 402-07432 125.000 TON | 75. 00000 9375. 00| 73. 00000 9125. 00| 74. 00000 9250. 00
HVA SURFACE, TYPE A | [ [
0018 402-07435 280.000 TON | 57. 50000 16100. 00| 54. 00000 15120. 00| 54. 00000 15120. 00
HVA | NTERVEDI ATE, TYPE A | [ [
0019 404-05511 3600.000 SYS | 1. 00000 3600. 00| 1. 00000 3600. 00| 0. 85000 3060. 00
SEAL COAT, 2 | | [
0021 406- 05521 1200.000 SYS | 0. 06000 72. 00| 0. 07000 84. 00| 0. 07000 84. 00
ASPHALT FOR TACK COAT | | |
0022 601-01854 4.000 EACH 900. 00000 3600. 00| 950. 00000 3800. 00| 965. 00000 3860. 00
GUARDRAI L TRANSI TION, 12 FT. 6 IN. LONG | | |
0023 601-06037 4.000 EACH 725. 00000 2900. 00| 725. 00000 2900. 00| 770. 00000 3080. 00
GUARDRAI L END TREATMENT, | | | |
0024 601-99105 581.250 LFT | 14. 00000 8137. 50| 13. 50000 7846. 87| 15. 00000 8718. 75
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0025 608-04395 10.000 TON | 25. 00000 250. 00| 27. 50000 275. 00| 30. 50000 305. 00
AGGREGATE FOR SHOULDER DRAI NS | | |
0026 609-06257 200.000 SYS | 60. 00000 12000. 00| 70. 00000 14000. 00| 53. 00000 10600. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
IN. ! | |
0027 615-06505 2.000 EACH 500. 00000 1000. 00| 650. 00000 1300. 00| 535. 00000 1070. 00
MONUVENT, B | | |
0028 615-99189 1.000 EACH 1200. 00000 1200. 00| 2500. 00000 2500. 00| 1500. 00000 1500. 00
PLAQUE, ALUM NUM | | |
0029 616-02320 617.000 SYS | 3. 00000 1851. 00| 3. 50000 2159. 50| 2. 00000 1234. 00
GEOTEXTI LES | | |
0030 616-06405 455.000 TON | 24. 00000 10920. 00| 25. 00000 11375. 00| 25. 50000 11602. 50
RI PRAP, REVETMENT | | |
0031 621-01004 2.000 EACH 550. 00000 1100. 00| 200. 00000 400. 00| 332. 50000 665. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0032 621-02363 2300.000 SYS | 0. 30000 690. 00| 0. 55000 1265. 00| 0. 55000 1265. 00
MULCHED SEEDI NG T, CONVENTIONAL M X | | |
0033 621-02770 1059. 000 SYS | 2. 00000 2118. 00| 2. 25000 2382. 75| 2. 25000 2382. 75

EROSI ON CONTROL BLANKET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 431 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 521, 427. 45 ROUTE : CR 400W
CALL ORDER : 431 CONTRACT ID : B -27673-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 1364963 | (2) 351310611 | (3) 35-1128289
| ERBER & M LLI GAN CONSTR CO. | DUNCAN ROBERTSON | NC | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o e e o e e e et e e e e e e e e et e e e e e e e e e e eemee—eeooo-
0034 621-06559 2300. 000 SYS | 0. 60000 1380. 00| 0. 60000 1380. 00| 0. 60000 1380. 00
MULCHED SEEDI NG R | | |
0035 621-06564 1100. 000 SYS | 0. 50000 550. 00| 0. 15000 165. 00| 0. 12000 132. 00
MULCHED SEEDI NG, CV | | |
0036 621-06567 1.000 MG | 2. 50000 2. 50] 3. 00000 3.00] 2.00000 2.00
VATER | | |
0037 621-06574 42.000 SYS | 7.50000 315. 00| 55. 00000 2310. 00| 59. 00000 2478. 00
SODDI NG | | |
0038 701-51195 1250. 000 LFT | 35. 00000 43750. 00| 30. 00000 37500. 00| 25. 00000 31250. 00
PILE, STEEL H, HP 12 X 53 | |
0039 701-91792 26.000 EACH 110. 00000 2860. 00| 110. 00000 2860. 00| 100. 00000 2600. 00
PILE TIP, STEEL H | | |
0040 702-51005 91.800 CYS | 400. 00000 36720. 00| 400. 00000 36720. 00| 430. 00000 39474. 00
CONCRETE, A, SUBSTRUCTURE | | |
0041 703-51030 6662. 000 LBS | 0. 75000 4996. 50| 0. 80000 5329. 60| 0. 77000 5129. 74
REI NFORCI NG STEEL | |
0042 703-51032 44207.000 LBS | 0. 80000 35365. 60| 0. 80000 35365. 60| 0. 80000 35365. 60
REI NFORCI NG STEEL, EPOXY COATED | | |
0043 704-51002 139.400 CYS | 400. 00000 55760. 00| 400. 00000 55760. 00| 674. 00000 93955. 60
CONCRETE, C, SUPERSTRUCTURE | | |
0044 706-91957 249.420 LFT | 72. 00000 17958. 24| 60. 00000 14965. 20| 74. 00000 18457. 08
BRI DGE RAI LING, THR E BEAM | | |
0045 707-05982 590.000 LFT | 113. 00000 66670. 00| 125. 00000 73750. 00| 130. 00000 76700. 00

STRUCTURAL MEMBERS, CONCRETE |- BEAM |, | | I
28 IN. X 12 IN [ | |

0046 709-51821 LUMP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 2800. 00000 2800. 00
SURFACE SEAL | | |

0047 715- 05407 88.000 LFT | 5. 00000 440. 00| 10. 00000 880. 00| 5. 00000 440. 00
Pl PE, END BENT DRAIN, 6 IN. | | |

0048 801-04308 4.000 EACH 350. 00000 1400. 00| 330. 00000 1320. 00| 325. 00000 1300. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0049 801- 06625 4.000 EACH 160. 00000 640. 00| 165. 00000 660. 00| 165. 00000 660. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0050 801-06640 8.000 EACH 200. 00000 1600. 00| 180. 00000 1440. 00| 165. 00000 1320. 00
CONSTRUCTI ON SI GN, A | | |

0051 801-07118 72.000 LFT | 12. 00000 864. 00| 7. 75000 558. 00| 8. 00000 576. 00
BARRI CADE, I11-A | |

0052 801-07119 48.000 LFT | 12. 00000 576. 00| 7.00000 336. 00| 7.00000 336. 00
BARRI CADE, I11-B | |

SECTI ON TOTALS | $ 475, 816.09) $ 507, 939.52| $  514,075.00
------------------------------------------ o m m e e et o e e e e e e et e e o e e e e e e e e e e e e e e e e e e e meeoeeoo-

CONTRACT TOTALS | $ 475, 816. 09| $ 507, 939. 52| $ 514, 075. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 431 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 521, 427. 45 ROUTE : CR 400W
CALL ORDER : 431 CONTRACT ID : B -27673-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 1385672 | (5) 35 1609544 | (6) 35-1917625
| FORCE CONSTRUCTI ON CO. | NC. | SCHUTT- LOCKABI LL CO | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e e e e e e e e e e e et o e e e e e e e e e e eemeemeeoo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105- 06845 LUMP|  15000. 00000 15000. 00| 5000. 00000 5000. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 7.000 MOS | 1450. 00000 10150. 00| 1500. 00000 10500. 00| 1400. 00000 9800. 00
FIELD OFFI CE A | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | [ [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | [ [
0005 110-01001 LUMP|  30000. 00000 30000.00|  26200. 00000 26200.00|  26500. 00000 26500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0006 201-52370 LUMP|  15000. 00000 15000. 00|  15000. 00000 15000. 00|  15900. 00000 15900. 00
CLEARI NG RI GHT OF WAY | | [
0007 202-51330 LUMP|  20000. 00000 20000.00|  73372. 00000 73372.00]  69600. 00000 69600. 00
PRESENT STRUCTURE, REMOVE | |
0008 203-02000 560.000 CYS | 20. 00000 11200. 00| 14. 00000 7840. 00| 30. 00000 16800. 00
EXCAVATI ON,  COMMON |
0009 203-02070 15.000 CYS | 50. 00000 750. 00| 20. 00000 300. 00| 30. 00000 450. 00
BORROW | [
0010 205- 06937 182.000 LFT | 3.00000 546. 00| 3.00000 546. 00| 5. 20000 946. 40
TEMPORARY SI LT FENCE | | |
0011 206-51220 105.000 CYS | 18. 00000 1890. 00| 136. 47000 14329. 35| 30. 00000 3150. 00
EXCAVATI ON, VAET | |
0012 206-51230 75.000 CYS | 50. 00000 3750. 00| 10. 00000 750. 00| 15. 00000 1125. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0013 207-07503 1585. 000 SYS | 9. 50000 15057. 50| 4. 66000 7386. 10)| 1. 50000 2377.50
SUBGRADE TREATMENT, TYPE E | |
0014 211-06467 18.000 CYS | 32. 00000 576. 00| 42. 00000 756. 00| 100. 00000 1800. 00
AGGREGATE FOR END BENT BACKFI LL | |
0015 301-07448 670.000 TON | 16. 50000 11055. 00| 23. 09000 15470. 30| 19. 00000 12730. 00
COVPACTED AGGREGATE, NO. 53, BASE | | [
0016 302-07455 34.000 CYS | 45. 00000 1530. 00| 42. 00000 1428. 00| 80. 00000 2720. 00
DENSE GRADED SUBBASE [ | [
0017 402-07432 125.000 TON | 80. 00000 10000. 00| 77. 05000 9631. 25| 67. 00000 8375. 00
HVA SURFACE, TYPE A | | [
0018 402-07435 280.000 TON | 70. 00000 19600. 00| 56. 35000 15778. 00| 49. 00000 13720. 00
HVA | NTERVEDI ATE, TYPE A [ | [
0019 404-05511 3600.000 SYS | 1. 00000 3600. 00| 0. 86000 3096. 00| 0. 75000 2700. 00
SEAL COAT, 2 | | |
0021 406-05521 1200.000 SYS | 1. 50000 1800. 00| 0. 07000 84. 00| 0. 06000 72.00

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 431 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 521, 427. 45 ROUTE : CR 400W
CALL ORDER : 431 CONTRACT ID : B -27673-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1385672 | (5) 35 1609544 6) 35-1917625

| FORCE CONSTRUCTI ON CO I NC. | SCHUTT-LOOKABI LL CO M LESTONE CONTRACTCRS, L. P.

—~

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

__________________________________________ e

0022 601-01854 4.000 EACH 1300. 00000 5200. 00| 1000. 00000 4000. 00| 900. 00000 3600. 00
GUARDRAI L TRANSI TION, 12 FT. 6 IN. LONG | |

0023 601-06037 4.000 EACH 1350. 00000 5400. 00| 765. 00000 3060. 00| 700. 00000 2800. 00
GUARDRAI L END TREATMENT, | | | [

0024 601-99105 581.250 LFT | 15. 00000 8718. 75| 14. 00000 8137. 50| 12. 50000 7265. 63
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [

0025 608- 04395 10.000 TON | 50. 00000 500. 00| 30. 00000 300. 00| 65. 00000 650. 00
AGGREGATE FOR SHOULDER DRAI NS | | [

0026 609-06257 200.000 SYS | 65. 00000 13000. 00| 57. 00000 11400. 00| 75. 00000 15000. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | |
IN | | |

0027 615-06505 2.000 EACH 150. 00000 300. 00| 632. 00000 1264. 00| 560. 00000 1120. 00
MONUVENT, B | [ [

0028 615-99189 1.000 EACH 350. 00000 350. 00| 850. 00000 850. 00| 1000. 00000 1000. 00
PLAQUE, ALUM NUM | | |

0029 616-02320 617.000 SYS | 2. 50000 1542. 50| 1. 70000 1048. 90| 2. 00000 1234. 00
GEOTEXTI LES | | [

0030 616-06405 455.000 TON | 18. 00000 8190. 00| 19. 00000 8645. 00| 26. 00000 11830. 00
Rl PRAP, REVETMENT | | [

0031 621-01004 2.000 EACH 650. 00000 1300. 00| 345. 00000 690. 00| 525. 00000 1050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [

0032 621-02363 2300.000 SYS | 2. 00000 4600. 00| 0. 58000 1334. 00| 0. 31000 713. 00
MULCHED SEEDI NG, T, CONVENTI ONAL MX | | |

0033 621-02770 1059. 000 SYS | 3. 50000 3706. 50| 2. 35000 2488. 65| 1. 85000 1959. 15
EROSI ON CONTROL BLANKET [ | [

0034 621-06559 2300.000 SYS | 0. 75000 1725. 00| 0. 65000 1495. 00| 0. 34000 782. 00
MULCHED SEEDI NG R | [ [

0035 621-06564 1100.000 SYS | 3. 00000 3300. 00| 0. 14000 154. 00| 0. 48000 528. 00
MULCHED SEEDI NG, CV | [ [

0036 621-06567 1.000 MG | 10. 00000 10. 00| 2.30000 2. 30| 15. 00000 15. 00
WATER | | |

0037 621-06574 42.000 SYS | 15. 00000 630. 00| 56. 35000 2366. 70| 4.70000 197. 40
SODDI NG | | |

0038 701-51195 1250. 000 LFT | 28. 00000 35000. 00| 27. 73000 34662. 50| 35. 00000 43750. 00
PILE, STEEL H, HP 12 X 53 | |

0039 701-91792 26.000 EACH 100. 00000 2600. 00| 92. 00000 2392. 00| 100. 00000 2600. 00
PILE TIP, STEEL H | | |

0040 702-51005 91.800 CYS | 450. 00000 41310. 00| 409. 57000 37598. 53| 500. 00000 45900. 00
CONCRETE, A, SUBSTRUCTURE | | |

0041 703-51030 6662. 000 LBS | 0. 75000 4996. 50| 0. 73000 4863. 26| 0. 90000 5995. 80

REI NFORCI NG STEEL | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 431 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 521, 427. 45 ROUTE : CR 400W
CALL ORDER : 431 CONTRACT ID : B -27673-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (4) 35- 1385672 | (5) 35 1609544 | (6) 35-1917625
| FORCE CONSTRUCTI ON CO. | NC. | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e e e e e e e e e e e e e e e emeeemeeeoooo-
0042 703-51032 44207.000 LBS | 0. 85000 37575. 95| 0. 79000 34923. 53| 0. 85000 37575. 95
REI NFORCI NG STEEL, EPOXY COATED | |
0043 704-51002 139.400 CYS | 550. 00000 76670. 00| 453. 38000 63201. 17| 500. 00000 69700. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0044 706-91957 249,420 LFT | 85. 00000 21200. 70| 62. 00000 15464. 04| 59. 00000 14715. 78
BRI DGE RAI LING THR E BEAM | | |
0045 707-05982 590.000 LFT | 95. 00000 56050. 00| 118. 79000 70086. 10| 120. 00000 70800. 00
STRUCTURAL MEMBERS, CONCRETE |- BEAM |, | | |
28 IN. X 12 IN. | | [
0046 709-51821 LUMP| 4200. 00000 4200. 00| 2100. 00000 2100. 00| 1900. 00000 1900. 00
SURFACE SEAL | | |
0047 715- 05407 88.000 LFT | 10. 00000 880. 00| 7.00000 616. 00| 12. 00000 1056. 00
Pl PE, END BENT DRAIN, 6 I N | | |
0048 801-04308 4.000 EACH 110. 00000 440. 00| 340. 00000 1360. 00| 275. 00000 1100. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0049 801- 06625 4.000 EACH 250. 00000 1000. 00| 173. 00000 692. 00| 175. 00000 700. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0050 801-06640 8.000 EACH 110. 00000 880. 00| 190. 00000 1520. 00| 170. 00000 1360. 00
CONSTRUCTI ON SI GN, A | | |
0051 801-07118 72.000 LFT | 45. 00000 3240. 00| 8. 00000 576. 00| 14. 00000 1008. 00
BARRI CADE, |11 -A | |
0052 801-07119 48.000 LFT | 45. 00000 2160. 00| 7. 20000 345. 60| 14. 00000 672. 00
BARRI CADE, |11-B | |
SECTI ON TOTALS [ $ 518, 182. 40| $  525,105.78| 541, 345. 61
------------------------------------------ S S
CONTRACT TOTALS | $ 518, 182. 40 $ 525,105 78] 541, 345. 61




| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 08/ 27/ 04
PAGE : 431 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 521, 427. 45 ROUTE : CR 400W
CALL ORDER : 431 CONTRACT ID : B -27673-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/04 10: 00 AM DISTRCT  : GREENFIELD Di STRI CT
SET- ASI DE :
| (7) 35- 2040801 | (8) 351618530 [
| GOHVANN ASPHALT & CONSTR, || AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ |TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e meemeeoeaooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105- 06845 LUMP| 9000. 00000 9000. 00| 9000. 00000 9000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 7.000 MO | 1750. 00000 12250. 00| 1800. 00000 12600. 00|
FIELD OFFICE, A | [ |
0003 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUMP|  24000. 00000 24000.00|  32785. 00000 32785. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP| 2500. 00000 2500. 00|  19650. 00000 19650. 00|
CLEARI NG RI GHT OF WY | | |
0007 202-51330 LUVP|  39000. 00000 39000. 00|  28550. 00000 28550. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 560. 000 CYS | 35. 00000 19600. 00| 28. 00000 15680. 00|
EXCAVATI ON, COMMIN [ [ [
0009 203-02070 15.000 CYS | 40. 00000 600. 00| 14. 00000 210. 00|
BORROW | | [
0010 205-06937 182.000 LFT | 5. 00000 910. 00| 5. 00000 910. 00|
TEMPORARY SI LT FENCE | | |
0011 206-51220 105.000 CYS | 40. 00000 4200. 00| 375. 00000 39375. 00|
EXCAVATI ON, VAET | | |
0012 206-51230 75.000 CYS 15. 00000 1125. 00| 27. 00000 2025. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0013 207-07503 1585. 000 SYS | 10. 00000 15850. 00| 8. 00000 12680. 00|
SUBGRADE TREATMENT, TYPE E | | |
0014 211-06467 18.000 CYS | 70. 00000 1260. 00| 80. 00000 1440. 00|
AGGREGATE FOR END BENT BACKFI LL [ [ [
0015 301-07448 670.000 TON | 24. 00000 16080. 00| 28. 00000 18760. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0016 302-07455 34.000 CYS | 70. 00000 2380. 00| 70. 00000 2380. 00|
DENSE GRADED SUBBASE | | |
0017 402-07432 125.000 TON | 67. 00000 8375. 00| 68. 00000 8500. 00|
HVA SURFACE, TYPE A | | |
0018 402-07435 280.000 TON | 49. 00000 13720. 00| 50. 00000 14000. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0019 404-05511 3600.000 SYS | 0. 75000 2700. 00| 0. 75000 2700. 00|
SEAL COAT, 2 [ | [
0021 406- 05521 1200.000 SYS | 0. 06000 72. 00| 0. 06000 72. 00|

ASPHALT FOR TACK COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 431 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 521, 427. 45 ROUTE : CR 400W
CALL ORDER : 431 CONTRACT ID : B -27673-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35-2040801 | (8) 35 1618530

I

| GOHVANN ASPHALT & CONSTR, || AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0022 601-01854 4.000 EACH 875. 00000 3500. 00| 890. 00000 3560. 00|
GUARDRAI L TRANSI TION, 12 FT. 6 IN. LONG | | |
0023 601-06037 4.000 EACH 665. 00000 2660. 00| 670. 00000 2680. 00|
GUARDRAI L END TREATMENT, | | | [
0024 601-99105 581.250 LFT | 12. 00000 6975. 00| 12. 50000 7265. 63|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0025 608-04395 10.000 TON | 35. 00000 350. 00| 35. 00000 350. 00|
AGGREGATE FOR SHOULDER DRAI NS | | |
0026 609-06257 200.000 SYS | 75. 00000 15000. 00 65. 00000 13000. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
I | | |
0027 615- 06505 2.000 EACH 550. 00000 1100. 00| 575. 00000 1150. 00|
MONUVENT, B | | |
0028 615-99189 1.000 EACH 1200. 00000 1200. 00| 2175. 00000 2175. 00|
PLAQUE, ALUM NUM | | |
0029 616-02320 617.000 SYS | 2. 50000 1542. 50| 3. 00000 1851. 00|
GEOTEXTI LES | | [
0030 616-06405 455.000 TON | 34. 00000 15470. 00| 30. 00000 13650. 00|
Rl PRAP, REVETMENT | | [
0031 621-01004 2.000 EACH 500. 00000 1000. 00| 525. 00000 1050. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0032 621-02363 2300.000 SYS | 0. 29000 667. 00| 0. 30000 690. 00|
MULCHED SEEDING T, CONVENTIONAL M X | [ [
0033 621-02770 1059. 000 SYS | 1. 75000 1853. 25| 1. 80000 1906. 20|
EROSI ON CONTROL BLANKET | | |
0034 621-06559 2300.000 SYS | 0. 32000 736. 00| 0. 33000 759. 00|
MULCHED SEEDI NG, R | | |
0035 621-06564 1100.000 SYS | 0. 45000 495. 00| 0. 50000 550. 00|
MULCHED SEEDI NG, CV | | |
0036 621-06567 1.000 M | 10. 00000 10. 00| 10. 00000 10. 00|
WATER | [ [
0037 621-06574 42.000 SYS | 4. 50000 189. 00| 4. 75000 199. 50|
SODDI NG | | [
0038 701-51195 1250.000 LFT | 35. 00000 43750. 00| 60. 00000 75000. 00|
PILE, STEEL H, HP 12 X 53 | | |
0039 701-91792 26.000 EACH 125. 00000 3250. 00| 115. 00000 2990. 00|
PILE TIP, STEEL H | | |
0040 702-51005 91.800 CYS | 600. 00000 55080. 00| 650. 00000 59670. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0041 703-51030 6662. 000 LBS | 0. 80000 5329. 60| 0. 70000 4663. 40

REI NFORCI NG STEEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 431 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 521, 427. 45 ROUTE : CR 400W
CALL ORDER : 431 CONTRACT ID : B -27673-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 352040801 | (8) 35 1618530 [
| GOHVANN ASPHALT & CONSTR , || AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0042 703-51032 44207.000 LBS | 0. 90000 39786. 30| 0. 75000 33155. 25|
REI NFORCI NG STEEL, EPOXY COATED | |
0043 704-51002 139.400 CYS | 550. 00000 76670. 00| 700. 00000 97580. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0044 706-91957 249.420 LFT | 54. 00000 13468. 68| 59. 00000 14715. 78|
BRI DGE RAILING THR E BEAM | | [
0045 707-05982 590.000 LFT | 190. 00000 112100. 00 150. 00000 88500. 00|
STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | [
28 IN. X 12 IN. [ [ |
0046 709-51821 LUMP| 2540. 00000 2540. 00| 2100. 00000 2100. 00|
SURFACE SEAL | | |
0047 715- 05407 88.000 LFT | 25. 00000 2200. 00| 13. 00000 1144. 00|
Pl PE, END BENT DRAIN, 6 IN. | [ [
0048 801- 04308 4.000 EACH 295. 00000 1180. 00| 300. 00000 1200. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0049 801- 06625 4.000 EACH 150. 00000 600. 00| 155. 00000 620. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0050 801-06640 8.000 EACH 165. 00000 1320. 00| 170. 00000 1360. 00|
CONSTRUCTI ON SIGN, A | | |
0051 801-07118 72.000 LFT | 7. 00000 504. 00| 7. 40000 532. 80|
BARRI CADE, I11-A | | [
0052 801-07119 48.000 LFT | 6. 25000 300. 00| 6. 50000 312. 00|
BARRI CADE, I11-B | | |
SECTI ON TOTALS [ $ 584, 450. 33 $ 655, 708. 56|
------------------------------------------ e m e e e e e e e e e e e e e e e m e e m i m i m e m e m e e e m i m i md m o m i m i m o m o m e e
CONTRACT TOTALS | $ 584, 450. 33 $ 655, 708. 56




